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STREAM RESTORATION SERVICES
SPB07-13780-A

1. PARTIES

THIS CONTRACT, is entered into by and between the State of Montana, Department of Administration, State
Procurement Bureau, (hereinafter referred to as “the State”), whose address and phone number are Room 165
Mitchell Building, 125 North Roberts, PO Box 200135, Helena MT 59620-0135, (406) 444-2575 and
Mainstream Restoration, Inc., (hereinafter referred to as the “Contractor”), whose address and phone number
are PO Box 1723, Bozeman, MT 59771 and (406) 522-0072.

THE PARTIES AGREE AS FOLLOWS:

2, PURPOSE

The purpose of this term contract is to establish a list of pre-qualified Stream Restoration Services Providers.
Work will be assigned through task orders each against this term contract. The State makes no guarantee of
use by any agency with authorized access to this term contract. This term contract covers stream restoration
services projected to cost up to $499,999. Proposed projects for stream restoration services for which
estimated costs exceed $500,000 will be advertised for competitive bid.

3. EFFECTIVE DATE, DURATION, AND RENEWAL

3.1 Contract Term. This contract shall take effect upon contract execution and terminate on June
30, 2009, unless terminated earlier in accordance with the terms of this contract. (Mont. Code Ann. § 18-4-
313)

3.2 Contract Renewal. This contract may, upon mutual agreement between the parties and
according to the terms of the existing contract, be renewed in two-year intervals, or any interval that is
advantageous to the State. This contract, including any renewals, may not exceed a total of seven years.
Contractors failing to respond to renewal notices within the time specified by the SPB will have their name
placed in an inactive status on the State website, and this shall make that contractor ineligible to receive task
orders until such time as renewal information is received and accepted by the Contracts Officer.

4, NON-EXCLUSIVE CONTRACT

The intent of this contract is to provide state agencies with an expedited means of procuring services. This
contract is for the convenience of state agencies and is considered by the State Procurement Bureau to be a
“Non-exclusive” use contract. Therefore, agencies may obtain this service from sources other than the contract
holder(s) as long as they comply with Title 18, MCA, and their delegation agreement. The State Procurement
Bureau does not guarantee any usage.

5. COOPERATIVE PURCHASING

Under Montana law, public procurement units, as defined in section 18-4-401, MCA, have the option of
cooperatively purchasing with the State of Montana. Public procurement units are local or state public
procurement units of this or any other state, including an agency of the United States, or a tribal procurement
unit. Unless the bidder/offeror objects, in writing, to the State Procurement Bureau prior to the award of this
contract, the prices, terms, and conditions of this contract will be offered to these public procurement units.



6. TERM CONTRACT REPORTING

Term contractors shall furnish annual reports of term contract usage. The annual reports shall be based on
information for July 1 through June 30 each year. Minimum information required to be included in usage
reports: name of the agency or governmental entity that contacted contractor regarding a potential project;
project title; agency contact person; if the project was not successfully negotiated, state the reason; number
and title of contracts received; total dollar amounts for contracts received; the names of Contractor’'s personnel
involved in the project; and project status as of usage report date. The first report for this term contract will be
due July 30, 2008.

Reported usage and dollar totals may be checked by the State Procurement Bureau against state records for
verification. Failure to provide timely or accurate reports is justification for cancellation of the contract and/or
justification for removal from consideration for award of contracts by the State.

7. SERVICES AND/OR SUPPLIES

Contractor agrees to provide the State the following: Stream Restoration Designs, Oversight and/or
Implementations with a range of complexities for various stream restoration, reclamation and enhancement
projects located around the state using techniques that focus on restoring natural processes within the river-
riparian ecosystem. Restoration, reclamation and enhancement projects will include stream channel re-
naturalization; bank stabilization projects focusing on re-establishing natural structure and function, riparian
restoration; spawning rearing and adult fish habitat enhancement; fish passage restoration; and in-stream flow
enhancement.

8. ENGINEERING ACCESS

Contractor may need to have access to engineering services depending on the nature of the project. The
contractor(s) will be expected to consult with the State and develop a recommendation as to whether
engineering services are needed for a given project. However, engineering methodologies are not the
emphasis of this RFP. Therefore, NO Architectural, Engineering and Land Surveying services are allowed
under this term contract as defined under 37-67-101, MCA unless the procurement procedures of 18-8-204,
MCA are followed.

8.1 Reuse of Documents. When the projects dictate a design or engineered approach, the State
agrees that it will not apply the contractor’s designs to any other projects.

9. PROJECT SELECTION

9.1 Project Identification. The State will be responsible for identifying projects, selecting a
contractor, assigning a task order, and approving project payments.

9.2 Meetings. For stream restoration services, the contractor may be required to meet with state
personnel at the onset of the project and periodically thereafter to resolve technical or contractual problems
that may occur during the term of a project. The contractor may be required to attend meetings with other
federal and state agencies and public meetings as directed by state personnel.

The contractor may be required to meet with state personnel at the project site to conduct a site evaluation and
discuss project issues.

The contractor will be given a minimum of three full working days notice of meeting date, time, and location.
While face-to-face meetings are desirable, a conference call meeting may be substituted at the discretion of
state personnel. Consistent failure to participate in meetings (two consecutive missed or rescheduled
meetings) may result in termination of the task order and contract.



9.3 Approach Expectations. In the case of reclamation activities, the agency will identify the
preferred techniques. The selection of particular techniques by the State may define which contractor(s) are
contacted for project initiation. The State is always open to new and innovative approaches that accomplish
project goals.

10. SELECTING A CONTRACTOR

The State may select a term contract contractor listed in the Stream Restoration Services contract as posted
on the Environmental Services Contract-Home page as provided under the State’'s website address
http://gsd.mt.qgov/apps/termcontracts/default.aspx, taking into consideration such things as the contractor’s
area of expertise, requirements and location of the project, the Contractor’s availability and access to
resources necessary to efficiently and effectively complete the project, demonstrated excellent past
performance on state and public projects, identified subcontractors, and total project cost.

10.1  General. Ordering agencies shall use the procedures in this section when ordering services
priced at hourly rates as established by each Term Contract (TC). The applicable rates and qualifications are
identified in the TC along with the each contractor's point of contact.

10.2 Request for Quotation (RFQ) Procedures. The ordering agency must provide an RFQ, which
includes the SOW and limited but specific evaluation criteria (e.g., experience and past performance), to TC
contractors that offer services that will meet the agency's needs. The RFQ may be posted to the agency’s state
website to expedite responses.

10.3 _Statement of Work (SOW). All SOWs shall include at a minimum a detailed description of the
work to be performed, location of work, period of performance, deliverable schedule, applicable performance
standards, and any special requirements (e.g., security clearances, travel, special knowledge, budget
constraints).

10.3.1 Ordering agency may select a contractor from the pre-qualified list and directly negotiate
a mutually acceptable project based on a sudden and unexpected happening or unforeseen occurrence
or condition, which requires immediate action (Exigency).

10.3.2 Ordering agency may place orders at or below the $5,000 threshold with any term
contract contractor that can meet the agency's needs. The ordering agency should attempt to distribute
orders among all contractors.

10.3.3 For orders estimated to exceed $5,000 but be less than $25,000:

o The ordering agency shall develop a SOW.

e The ordering agency shall provide the Request for Qualifications (including the SOW and evaluation
criteria) to at least three listed TC contractors that will meet the agency's needs.

e The ordering agency shall request that contractors submit firm-fixed prices to perform the services
identified in the SOW.

10.3.4 For orders estimated to exceed $25,000. In addition to meeting the requirements of
10.3.3 above, the ordering agency shall:

¢ Provide the Request for Qualifications (including the SOW and the evaluation criteria) to all listed
term contract contractors.

10.4 Evaluation. The ordering agency shall evaluate all responses received using the evaluation
criteria provided to the TC contractors. The ordering agency is responsible for considering the level of effort
and the mix of labor proposed to perform a specific task being ordered, and for determining that the total price
is reasonable. The agency will place the order with the contractor that represents the best value. After award,
ordering agencies will provide timely notification to unsuccessful TC contractors. If an unsuccessful TC
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contractor requests information on a task order award that was based on factors other than price alone, a brief
explanation of the basis for the award decision shall be provided.

10.5 Minimum Documentation. The ordering agency shall document:

The TC contractors considered, noting the contractor from which the service was purchased;
A description of the service purchased;

The amount paid;

The evaluation methodology used in selecting the contractor to receive the order;

The rationale for making the selection;

Determination of price fair and reasonableness.

The State reserves the right to cease negotiations with the contractor if agreement cannot be reached on
project approach and/or costs, and to begin negotiations with another contractor from the list. The State will
keep complete written documentation of any negotiation process in the project file.

Agency project task orders will be utilized to finalize the project. Only written addenda will be used for
adjustments of the task orders and must be signed by both parties. All task orders must contain signatures
from both parties and appropriate agency legal review as directed in their procurement policy.

The State will monitor contractor selection by using the information provided in the annual term contract usage
reports.

11. CONTRACTOR RESPONSIBILITIES

11.1___Supervision and Implementation. The contractor for an individual project will be responsible
for the supervision and implementation of the approach and will be responsible for oversight of work performed
by all subcontractors.

11.2  Applicable Laws. The contractor shall keep informed of, and shall comply with all applicable
laws, ordinances, rules, regulations, and orders of the city, county, state, federal or public bodies having
jurisdiction affecting any work to be done to provide the services required. The contractor shall provide all
necessary safeguards for safety and protection, as set forth by the Department of Labor, Occupational Safety
and Health Administration.

11.3 __ Work Acceptance. The contractor is responsible for project oversight as needed. All work
rejected as unsatisfactory shall be corrected prior to final acceptance. The State may also periodically provide
personnel for administrative oversight from the initiation of the task order through project completion. All work
will be inspected by the State or designated liaison prior to approval of any task order payments. All work
rejected as unsatisfactory shall be corrected prior to final inspection and acceptance. Contractor shall respond
within seven calendar days after notice of defects has been given by the State and proceed to immediately
remedy all defects.

11.4 Records. The contractor will supply the State with documentation, when requested, of methods
used throughout project implementation. Contractor will maintain records, for itself and all subcontractors, of
supplies, materials, equipment, and labor hours expended. The contractor will supply the State with photo
documentation of methods of habitat restoration progress throughout project implementation. Contractor will
maintain records for themselves and all subcontractors of supplies, materials, equipment and labor hours
expended.

11.5 Communication. Remoteness of project sites may necessitate that the contractor have some
form of field communication, such as a cellular phone. This communication is necessary to enable the State to
respond to public questions or concerns related to the project, accidents, inspections, or other project issues
that require immediate feedback. In addition, the State or cooperative purchaser may require scheduled
communication at agreed upon intervals. The communication schedule will depend upon the project
circumstances and requirements of the agency issuing a task order. In the case when a communication
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schedule is included in the Scope of Work, the schedule will commence when the Contractor initiates the
project.

11.6 __ Collaboration. The State encourages collaboration between contractors to increase the scope
of services offered. If the contractor is not able to provide all services needed for the project, the State will
expect the contractor to contact other contractors on the term contract list to negotiate subcontracts for these
services before going elsewhere. Exceptions to this strategy will be evaluated on a case-by-case basis.

11.7 __Subcontractors, Project Budget and Invoicing. All subcontractors to be used in any project
must be approved by the agency initiating the project. Project budgets will be negotiated for each individual
project task order. However, all rates, terms, and conditions set forth in this term contract will be applied to
individual task orders.

Contractor’s billing will include the subcontractors’ charges, and payment will be made to the prime contractor.

11.8 On-Site Requirements/Cleanup The contractor should visit all job sites to verify
measurements and to become fully aware of the conditions relating to the project and the labor requirements.
Failure to do so will not relieve the contractor of their obligation to furnish all materials and labor necessary to
carry out the provisions of the contract.

The contractor shall adequately protect the work, adjacent property, and the public in all phases of the work.
The contractor shall be responsible for all damages or injury due to their action or neglect.

The contractor shall maintain access to all phases of the project pending inspection by the State or its
representative.

All work rejected as unsatisfactory shall be corrected prior to final inspection and acceptance.

The contractor shall respond within seven calendar days after notice of observed defects has been given and
shall proceed to immediately remedy these defects. Should the contractor fail to respond to the notice or not
remedy the defects, the State may have the work corrected at the expense of the contractor.

In terms of cleanup, the contractor shall:

@) keep the premises free from debris and accumulation of waste;

(b) clean up any oil or fuel spills;

(©) keep machinery clean and free of weeds;

(d) remove all construction smears and stains from finished surfaces;

(e) perform finishing site preparation to limit the spread of noxious weeds before final payment by the
State; and

) remove all construction equipment, tools and excess materials before final payment by the State.

12. CONSIDERATION/PAYMENT

12.1 __Payment Schedule. In consideration for the stream restoration, design and implementation
services to be provided, the State shall pay according to the negotiated agreement for each task order. Hourly
rates and miscellaneous charges as provided in Appendix C shall be the basis of any negotiations.

12.2 Withholding of Payment. The State may withhold payments to the contractor if the contractor
has not performed in accordance with this contract. Such withholding cannot be greater than the additional
costs to the State caused by the lack of performance.




13. COST/PRICE ADJUSTMENTS

13.1 _ Cost Increase by Mutual Agreement. After the initial term of the contract, each renewal term
may be subject to a cost increase by mutual agreement. The State retains the unilateral right to reject any cost
increase not supported by verifiable evidence.

13.2 _Differing Site Conditions. If, during the term of this contract, circumstances or conditions are
materially different than set out in the specifications, the contractor may be entitled to an equitable adjustment
in the total project price. The contractor shall immediately cease work and notify the State in writing of any
such conditions necessitating an adjustment as soon as they are suspected and prior to the changed
conditions affecting the performance of this contract. Any adjustment shall be agreed upon in writing by both
parties to the contract.

14. ACCESS AND RETENTION OF RECORDS

14.1_Access to Records. The contractor agrees to provide the State, legislative auditor, or their
authorized agents’ access to any records necessary to determine contract compliance. (18-1-118,MCA)

14.2 Retention Period. The contractor agrees to create and retain records supporting the
Environmental Permit Preparation, Analysis and Assistance Services term contract for a period of three years
after either the completion date of this contract or the conclusion of any claim, litigation or exception relating to
this contract taken by the State of Montana or a third party.

15. ASSIGNMENT, TRANSFER, AND SUBCONTRACTING

The contractor shall not assign, transfer, or subcontract any portion of this contract without the express written
consent of the State. (18-4-141, MCA) The contractor shall be responsible to the State for the acts and
omissions of all subcontractors or agents and of persons directly or indirectly employed by such
subcontractors, and for the acts and omissions of persons employed directly by the Contractor. No contractual
relationships exist between any subcontractor and the State.

16. HOLD HARMLESS/INDEMNIFICATION

The contractor agrees to protect, defend, and save the State, and its elected and appointed officials, agents,
and employees, while acting within the scope of their duties as such, harmless from and against all claims,
demands, causes of action of any kind or character, including the cost of defense thereof, arising in favor of the
contractor’'s employees or third parties on account of bodily or personal injuries, death, or damage to property
arising out of services performed or omissions of services or in any way resulting from the acts or omissions of
the Contractor and/or its agents, employees, representatives, assigns, subcontractors, except the sole
negligence of the State, under this agreement.

17. REQUIRED INSURANCE

17.1 _ General Requirements. The contractor shall maintain for the duration of the contract, at its cost
and expense, insurance against claims for injuries to persons or damages to property, including contractual
liability, which may arise from or in connection with the performance of the work by the contractor, agents,
employees, representatives, assigns, or subcontractors. This insurance shall cover such claims as may be
caused by any negligent act or omission.

17.2 Primary Insurance. The contractor's insurance coverage shall be primary insurance as respect
to the State, its officers, officials, employees, and volunteers and shall apply separately to each project or
location. Any insurance or self-insurance maintained by the State, its officers, officials, employees, or
volunteers shall be excess of the contractor’s insurance and shall not contribute with it.

17.3 __ Specific Requirements for Commercial General Liability. The contractor shall purchase and
maintain occurrence coverage with combined single limits for bodily injury, personal injury, and property
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damage of $1,000,000 per occurrence and $2,000,000 aggregate per year to cover such claims as may be
caused by any act, omission, or negligence of the Contractor or its officers, agents, representatives, assigns,
or subcontractors.

17.4 __Additional Insured Status. The State, its officers, officials, employees, and volunteers are to
be covered and listed as additional insured’s for liability arising out of activities performed by or on behalf of the
contractor, including the insured’s general supervision of the contractor; products and completed operations;
premises owned, leased, occupied, or used.

17.5 _Specific Requirements for Automobile Liability. The contractor shall purchase and maintain
coverage with split limits of $500,000 per person (personal injury), $1,000,000 per accident occurrence
(personal injury), and $100,000 per accident occurrence (property damage), OR combined single limits of
$1,000,000 per occurrence to cover such claims as may be caused by any act, omission, or negligence of the
contractor or its officers, agents, representatives, assigns or subcontractors.

17.6 _Additional Insured Status. The State, its officers, officials, employees, and volunteers are to
be covered and listed as additional insured’s for automobiles leased, hired, or borrowed by the Contractor.

17.7 __Deductibles and Self-Insured Retentions. Any deductible or self-insured retention must be
declared to and approved by the State agency. At the request of the agency either: (1) the insurer shall reduce
or eliminate such deductibles or self-insured retentions as respects the State, its officers, officials, employees,
or volunteers; or (2) at the expense of the contractor, the contractor shall procure a bond guaranteeing
payment of losses and related investigations, claims administration, and defense expenses.

17.8 _ Certificate of Insurance/Endorsements. A certificate of insurance from an insurer with a
Best's rating of no less than A- indicating compliance with the required coverage has been received by the
State Procurement Bureau, P.O. Box 200135, Helena, MT 59620-0135. The contractor must notify the State
immediately, of any material change in insurance coverage, such as changes in limits, coverage, change in
status of policy, etc. The State reserves the right to require complete copies of insurance policies at all times.

18. COMPLIANCE WITH WORKERS’ COMPENSATION ACT

Contractors are required to comply with the provisions of the Montana Workers’ Compensation Act while
performing work for the State of Montana in accordance with 2005 Montana Laws, chapter 448, section 1, and
sections 39-71-401, and 39-71-405, MCA. Proof of compliance must be in the form of workers’ compensation
insurance, an independent contractor's exemption, or documentation of corporate officer status. Neither the
contractor nor its employees are employees of the State. This insurance/exemption must be valid for the entire
term of the contract. A renewal document must be sent to the State Procurement Bureau, P.O. Box 200135,
Helena, MT 59620-0135, upon expiration.

19. COMPLIANCE WITH MONTANA PREVAILING WAGE REQUIREMENTS

Unless superseded by federal law, Montana law requires that contractors and subcontractors give preference
to the employment of Montana residents for any public works contract in excess of $25,000 for construction or
nonconstruction services in accordance with sections 18-2-401 through 18-2-432, MCA, and all administrative
rules adopted pursuant thereto. Unless superseded by federal law, each contractor shall ensure that at least
50% of the contractor’s workers performing labor on a construction project are bona fide Montana residents.
The Commissioner of the Montana Department of Labor and Industry has established the resident
requirements in accordance with sections 18-2-403 and 18-2-409, MCA. Any and all questions concerning
prevailing wage and Montana resident issues should be directed to the Montana Department of Labor and
Industry.

In addition, unless superseded by federal law, all employees working on a public works contract shall be paid
prevailing wage rates in accordance with sections 18-2-401 through 18-2-432, MCA, and all administrative

rules adopted pursuant thereto. Montana law requires that all public works contracts, as defined in section 18-
2-401, MCA, in which the total cost of the contract is in excess of $25,000, contain a provision stating for each

8



job classification the standard prevailing wage rate, including fringe benefits, travel, per diem, and zone pay
that the contractors, subcontractors, and employers shall pay during the public works contract.

Furthermore, section 18-2-406, MCA, requires that all contractors, subcontractors, and employers who are
performing work or providing services under a public works contract post in a prominent and accessible site on
the project staging area or work area, no later than the first day of work and continuing for the entire duration of
the contract, a legible statement of all wages and fringe benefits to be paid to the employees in compliance
with section 18-2-423, MCA. Section 18-2-423, MCA, requires that employees receiving an hourly wage must
be paid on a weekly basis.

Each contractor, subcontractor, and employer must maintain payroll records in a manner readily capable of
being certified for submission under section 18-2-423, MCA, for not less than three years after the contractor’s,
subcontractor’s, or employer’s completion of work on the public works contract.

For current prevailing wage information visit the state website at:
http://erd.dli.mt.gov/laborstandard/wagehrprevail.asp

20. COMPLIANCE WITH LAWS

The Contractor must, in performance of work under this contract, fully comply with all applicable federal, state,
or local laws, rules, and regulations, including the Montana Human Rights Act, the Civil Rights Act of 1964, the
Age Discrimination Act of 1975, the Americans with Disabilities Act of 1990, and Section 504 of the
Rehabilitation Act of 1973. Any subletting or subcontracting by the Contractor subjects subcontractors to the
same provision. In accordance with section 49-3-207, MCA, the Contractor agrees that the hiring of persons to
perform the contract will be made on the basis of merit and qualifications, and there will be no discrimination
based upon race, color, religion, creed, political ideas, sex, age, marital status, physical or mental disability, or
national origin by the persons performing the contract.

21. INTELLECTUAL PROPERTY

All patent and other legal rights in or to inventions created in whole or in part under this contract must be
available to the State for royalty-free and nonexclusive licensing. Both parties shall have a royalty-free,
nonexclusive, and irrevocable right to reproduce, publish or otherwise use and authorize others to use,
copyrightable property created under this contract.

22, OWNERSHIP AND PUBLICATION OF MATERIALS

The State (and the ordering agency) shall own working papers and end products, but the contractor may keep
a copy. The State and the contractor agree that any interpretation of data or conclusions pertaining to this
contract and task orders will be submitted for review to the State prior to release. It is further agreed that all
public releases pertaining to this contract will be at the discretion of the State. The State must authorize the
contractor in writing to release any information. Unless stated otherwise in this contract, upon termination of
this contract, all information and data will become the property of the State. A copy may be kept by the
contractor.

23. PATENT AND COPYRIGHT PROTECTION

23.1  Third Party Claim. In the event of any claim by any third party against the State that the
products furnished under this contract infringe upon or violate any patent or copyright, the State shall promptly
notify contractor. Contractor shall defend such claim, in the State’s name or its own hame, as appropriate, but
at contractor’'s expense. Contractor will indemnify the State against all costs, damages, and attorney's fees that
accrue as a result of such claim. If the State reasonably concludes that its interests are not being properly
protected, or if principles of governmental or public law are involved, it may enter any action.

23.2 Product Subject of Claim. If any product furnished is likely to or does become the subject of a
claim of infringement of a patent or copyright, then contractor may, at its option, procure for the State the right

9



to continue using the alleged infringing product, or modify the product so that it becomes non-infringing. If none
of the above options can be accomplished, or if the use of such product by the State shall be prevented by
injunction, the State will determine if the Contract has been breached.

24, CONTRACT TERMINATION

241  Termination for Cause. The State may, by written notice to the contractor, terminate this
contract in whole or in part at any time the Contractor fails to perform this contract.

24.2 Reduction of Funding. The State, at its sole discretion, may terminate or reduce the scope of
this contract, if available funding is reduced for any reason. (18-4-313(3), MCA)

25. STATE PERSONNEL

25.1 State Contract Manager. The State Contract Manager identified below is the State’s single
point of contact and will perform all contract management pursuant to section 2-17-512, MCA, on behalf of the
state. Written notices, requests, complaints or any other issues regarding the contract should be directed to the
State Contract Manager.

The State Contract Manager for this contract is:

Robert Oliver, Contracts Officer
Room 165 Mitchell Building
125 North Roberts

PO Box 200135

Helena MT 59620-0135
Telephone #: (406) 444-0110
Fax #: (406) 444-2529

E-mail: roliver@mt.gov

25.2 State Project Manager. Each using state agency or cooperative purchaser will identify a
Project Manager in the project task order. The Project Manager will manage the day-to-day project activities on
behalf of the State/Cooperative Purchaser.

26. CONTRACTOR PERSONNEL

26.1 _Change of Staffing. Since qualifications of personnel were key in determining which offeror’s
were selected to be on this term contract, a written notification to the State Agency requesting services of any
contractor changes of key personnel must be made prior to entering into negotiations to perform any specific
work scope. Contractor shall replace such employee(s) at its own expense with an employee of substantially
equal abilities and qualifications without additional cost to the Agency. If these staffing changes cause the
contractor to no longer meet the qualifications stated herein, that firm will be removed from the service area of
this term contract. Failure to notify the State Agency of staffing changes could result in the contractor being
removed from the term contract listing and possible suspension from bidding on other State projects.

26.2 Contractor Contract Manager. The Contractor Contract Manager identified below will be the
single point of contact to the State Contract Manager and will assume responsibility for the coordination of all
contract issues under this contract. The Contractor Contract Manager will meet with the State Contract
Manager and/or others necessary to resolve any conflicts, disagreements, or other contract issues.

The Contractor Contract Manager for this contract is:

Dale Miller

PO Box 1723

Bozeman, MT 59771
Telephone #: (406) 522-0072


mailto:roliver@mt.gov

Fax #: (406) 522-0072
E-mail: dmiller@mainstreamrestoration.com

26.3 Contractor Project Manager. The Contractor Project Manager identified below will manage the
day-to-day project activities on behalf of the Contractor:

The Contractor Project Manager for this contract is:

Dale Miller

PO Box 1723

Bozeman, MT 59771

Telephone #: (406) 522-0072

Fax #: (406) 522-0072

E-mail: dmiller@mainstreamrestoration.com

27. CONTRACTOR PERFORMANCE ASSESSMENTS

The State may do assessments of the Contractor’s performance. This contract may be terminated for one or
more poor performance assessments. Contractor will have the opportunity to respond to poor performance
assessments. The State will make any final decision to terminate this contract based on the assessment and
any related information, the Contractor's response, and the severity of any negative performance assessment.
The Contractor will be notified with a justification of contract termination. Performance assessments may be
considered in future solicitations.

28. TRANSITION ASSISTANCE

If this contract is not renewed at the end of this term, or is terminated prior to the completion of a project, or if
the work on a project is terminated, for any reason, the Contractor must provide for a reasonable period of time
after the expiration or termination of this project or contract, all reasonable transition assistance requested by
the State, to allow for the expired or terminated portion of the services to continue without interruption or
adverse effect, and to facilitate the orderly transfer of such services to the State or its designees. Such
transition assistance will be deemed by the parties to be governed by the terms and conditions of this contract,
except for those terms or conditions that do not reasonably apply to such transition assistance. The State shall
pay the Contractor for any resources utilized in performing such transition assistance at the most current rates
provided by the contract. If there are no established contract rates, then the rate shall be mutually agreed
upon. If the State terminates a project or this contract for cause, then the State will be entitled to offset the cost
of paying the Contractor for the additional resources the Contractor utilized in providing transition assistance
with any damages the State may have otherwise accrued as a result of said termination.

29. CHOICE OF LAW AND VENUE

This contract is governed by the laws of Montana. The parties agree that any litigation concerning this bid,
proposal, or subsequent task order must be brought in the First Judicial District in and for the County of Lewis
and Clark, State of Montana, and each party shall pay its own costs and attorney fees. (18-1-401, MCA)

30. SCOPE, AMENDMENT AND INTERPRETATION

30.1 __ Contract. This contract consists of 12 numbered pages, any Attachments as required, RFP #
SPB07-13780, as amended, and the Contractor's RFP response, as amended. In the case of dispute or
ambiguity about the minimum levels of performance by the Contractor, the order of precedence of document
interpretation is in the same order.

30.2 Entire Agreement. These documents contain the entire agreement of the parties. Any
enlargement, alteration, or modification requires a written amendment signed by both parties.




31. EXECUTION

The parties through their authorized agents have executed this contract on the dates set out below.

DEPARTMENT OF ADMINISTRATION
STATE PROCUREMENT BUREAU
PO BOX 200135

HELENA, MT 59620-0135

BY:

(Name/Title)
BY:

(Signature)
DATE:

Approved as to Legal Content:

Legal Counsel (Date)
Agency:

Approved as to Form:

Procurement Officer (Date)
State Procurement Bureau

MAINSTREAM RESTORATION, INC
P.0. BOX 1723
BOZEMAN, MT 59711

BY:

(Name/Title)
BY:

(Signature)
DATE:
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Room 165, Mitchell Building
125 North Roberts Street
Helena, MT 59620-0135

Prepared by:

Mainstream

Restoration, Inc.

P.O.Box 1723
Bozeman, MT 59771
406-522-0072

In Collaboration with:

[—
HOITSMA GILLILAN ASSOCIATES, INC.
r1 FCOLOGICAL INC. -
/
Water and Land Conservation and Restoration

Applied Geomorphology, Inc.

e

7 pIv B
: 1M L OXBOW, .
WATER RESOURCES CONSULTIN G

(

'-\\ ALLIED
ENGINEERING Jf -
SERVICES, INE. 5

£
. =
Piarae Fror”







TABLE OF CONTENTS

Section 1: Project Overview and INStrUCHONS .......c.eoviriiririeierierie ettt eeeens 1-1
Section 2: RFP Standard INfOrmation............ccceeieiiierierie ettt s 2-1
SECtion 3: SCOPE OF PrOJECT ..uveviieieiieieieeiieee ettt ettt sttt e st e st ene et et et e ensessessesneensensens 3-1
Section 4: QUAlITICALIONS .....ccuiiiiiiiiieiiecieeieete ettt ettt et e e te e e e e s e e te e te e seesseessseesseessesssessseseenses 4-1
INETOAUCTION ..ottt ettt ettt et ste et e e st et et e sse e st entenseeneensansesseeneensensasesseensensens 4-1
RETEIEIICES ...ttt ettt ettt sttt et st ettt b e e s aenaenee 4-1
Company Profiles and EXPEriCNnCe ........coecveruereriirieieiieieieese sttt aennees 4-1
COMPANY DESCIIPLIONS ..uveuvivieieiieieriesieeie sttt et estestesteetetetesseassestesseeseessesessesseensenseessensensenes 4-1

Project Team MEIMDETS.......c.ccciviiieieierieeteete ettt ettt st te et etessesseeneeneenseennensensens 4-5

PrOJECt DESCIIPIIONS ....euvieeieiteieieeitetetestetesteste et e e teste et eneeseeeseensessesseeseensesessesneessessesnsensensens 4-9

Contract Mana@emMENL..........ccceeuieiierieriertieieeieettete e steseeetesteseestessestesseensessessessesssensesseensensenses 4-18
SUDCONIIACLOTS ...ttt ettt ettt b ettt b e st seeb ettt eb e st e b a et ebesb et et ebesteeeneen 4-20
EQUIPMENt OPETATOTS ....vevieiieiieiesiieieeieiestteiesteste st et etestestesteestestesseensensessessesneensensesseensensenses 4-20
Revegetation SPECIALISTS .....uecviriririeieierieeeeeee ettt ettt ettt ettt e e s e seeeessenees 4-23

SeCtion 5: COSt PIOPOSAL......couieiiiiieieieeeeeseee ettt sttt ettt et esaeenee s eeeseentesesseeneenseneens 5-1

Mainstream Restoration, Inc. i June 19, 2007






SECTION 1: PROJECT OVERVIEW AND
INSTRUCTIONS

Mainstream Restoration, Inc. understands and will comply.

Mainstream Restoration, Inc. Section 1-1 June 19, 2007






SECTION 2: RFP STANDARD INFORMATION

Mainstream Restoration, Inc. understands and complies.

Mainstream Restoration, Inc. Section 2-1 June 19, 2007






SECTION 3: SCOPE OF PROJECT

Mainstream Restoration, Inc. understands and will comply.

Mainstream Restoration, Inc. Section 3-1 June 19, 2007






SECTION 4: QUALIFICATIONS

Mainstream Restoration, Inc.

INTRODUCTION

Mainstream Restoration, Inc. has collaborated with several small specialty firms
to provide a diverse team of well-qualified professionals to provide stream
restoration services to the State of Montana. These firms include:

= Applied Geomorphology, Inc.;

= Hoitsma Ecological, Inc.;

=  @Gillilan Associates, Inc.;

= Allied Engineering Services, Inc.,
= DTM Consulting, Inc. and

=  Oxbow, Inc.

Individually, the principals of these firms each have impressive credentials in
their respective disciplines. Collectively as a team, we form a group of respected
scientists and engineers who have worked together over many years to complete
stream restoration and river-related work. Mainstream Restoration has worked
with members of these firms over the last two decades on stream restoration
projects in Montana and across the country. This section presents the
qualifications of the members of out Project Team.

REFERENCES

Table 1 provides several references for stream restoration design and
implementation, stream reclamation, renaturalization and fish habitat
enhancement projects undertaken by members of the Project Team within the last
five years. Since members of the Project Team have worked in most other
Western States, we can provide numerous additional references, if needed.

COMPANY PROFILES AND EXPERIENCE
Company Descriptions

Mainstream Restoration, Inc.

Mainstream Restoration, Inc. is a Bozeman firm whose focus is stream and river
restoration. We work to restore degraded streams, improve impacted aquatic
habitat, stabilize channels and floodplains, reestablish riparian corridors, increase
recreational opportunities and enhance aesthetic values. We provide services
associated with all phases of project development: assessment, scoping,
alternatives development and evaluation, conceptual planning, design,
development of plans and specifications, construction oversight, and monitoring
plan preparation and implementation. Our work takes on many forms, including:

=  Geomorphic Assessment on a Reach and Watershed Levels

=  Watershed Restoration

= Bioengineered River Bank Stabilization

= Channel Relocation and Stream Restoration

= Urban Channel Renaturalization

= Fish Passage Improvement and Fish Barrier Creation

= Flow Modification Assessment and Planning

= Design, Plans and Specifications, and Construction Oversight

Section 4-1 June 19, 2007
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Mainstream Restoration, Inc.

= Technical Assistance in an Advisory Capacity
= Technical Writing and Manual Development
= Expert Witness Services

=  Short Course Training

While Mainstream Restoration is a relatively new firm, incorporated in 2002, it is
founded on almost 25 years of stream restoration experience of its principal. Dale
Miller has managed or contributed technical expertise to hundreds of restoration
projects in over two-dozen states around the country. He has managed fast track,
multiple-firm project teams on large-scale projects, as well as small, low budget
efforts where efficiency was critical. Mainstream Restoration benefits from his
technical skills, which include identifying project opportunities during the
alternative development phase, appropriately incorporating disciplines into
design, and ensuring the level of design detail is appropriate in order to make a
project successful. His project management skills include the ability to
communicate well with individuals with differing technical expertise, solid
written and oral presentation capabilities, excellent organizational capacities, and
the ability to see both the “big picture” and the focused details of a project.

Mainstream Restoration has completed or is currently working on projects in
Montana, Washington, Oregon, California, Idaho, Nevada, Texas, Wisconsin,
Ohio and Michigan.

Applied Geomorphology, Inc.

Applied Geomorphology, Inc. (AGI) is a woman-owned business based in
Bozeman that specializes in geomorphic assessment and development of process-
based strategies for stream and watershed restoration. AGI performs geomorphic
assessments in support of restoration strategy development, design criteria
formulation, and project implementation. Karin Boyd, P.G. is the company
principal and a registered professional geologist (Wyoming No. PG-594), with 20
years of experience in applied fluvial geomorphology. For 6 years she worked
directly under Dr. Stan Schumm as a senior project geomorphologist in Fort
Collins, Colorado. Subsequent to that she worked for Inter-Fluve, Inc. in
Bozeman. AGI frequently works with interdisciplinary project teams in
assessing the evolution of impacted stream systems, developing feasible
strategies for optimizing physical and biological aspects of stream condition, and
working with stakeholders to identify optimal approaches to restoration
implementation. AGI began in 2000 and was incorporated in 2002.

Hoitsma Ecological, Inc.

Hoitsma Ecological, Inc. is a Bozeman based business founded in 2002 and
specializing in riparian revegetation and aquatic system assessment and
restoration. As the owner and only full time employee, Todd Hoitsma works
both independently on some projects and collaboratively with firms on other
projects, hiring laborers or subcontractors on an as-needed basis. With over 15
years experience in stream/wetland management and restoration, Todd works in
all project phases including up-front feasibility and assessment components,
project design and cost estimation, as well as implementation, construction
oversight and riparian monitoring. Hoitsma Ecological welcomes challenging
technical or projects requiring creative solutions and a solid understanding of
ecological processes.

As ariparian revegetation specialist, Todd has designed and built vegetation-
based bank treatments in challenging sites across the western states. He has
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observed that riparian revegetation efforts are too often fundamentally based on
upland landscaping or reforestation techniques that fail to account for fluvial
processes such as natural plant colonization, sediment deposition, or widely
fluctuating water tables. In contrast, Todd favors a more adaptive revegetation
approach that responds well to unpredictable post-construction flows and
sediment load. His revegetation plans consider natural colonization patterns,
emphasize locally harvested materials, and recommend plantings phased over
several years. In addition, Todd utilizes a wide variety of planting methods, plant
material sizes/types/sources including high densities of deeply rooted cuttings
and, when possible, transplanted or salvaged plant materials.

Todd’s collaboration with hydraulic engineers and geomorphologists, combined
with his knowledge in bank failure mechanisms, riparian plant species ecology,
plant propagation, and coir erosion control fabrics, has given him a solid
foundation for biotechnical bank treatment assessment, design, and construction.
He also develops monitoring plans with realistic river-based success criteria, and
an emphasis on sampling methods that gather useful indicators of project success
or failure.

Gillilan Associates, Inc.

Gillilan Associates, Inc. (GAI) was formed in 1999 to provide personalized and
high value expertise in stream and wetland restoration, land conservation,
reclamation, and related services for the private, public and non-profit sectors.
Recent clients have included The Nature Conservancy, US Fish and Wildlife
Service, World Wildlife Fund, Ducks Unlimited, Association of Montana
Floodplain Managers, Beartooth Capital Partners, Stillwater Development,
Gallatin County Planning Department and numerous private landowner clients.
This work has covered a wide range of project types, from channel restoration in
ephemeral channel systems in Eastern Montana, aquatic resource assessment and
restoration planning on Silver Creek, a 120 cfs spring creek located in Idaho.
Gillilan Associates is also known for providing extensive pro bono restoration
services for non-profits and land resource evaluation for private land
conservation efforts.

GALI teams with other high expertise, low-overhead professionals on a regular
basis to deliver unparalleled and specific expertise as needed—we do not staff
design and construction projects with junior level professionals and provide
services at highly competitive rates. We also regularly assist clients to obtain
project funding from state and Federal agencies.

GALI has focused on spring creek restoration for several years due to their unique
ecological characteristics and high recreational value as sport fisheries. In the
process, GAI has developed a number of specialty construction techniques that
address typical spring creek degradation issues such as an overabundance of fine
sediments, over-wide channel cross-sections and the need to reconstruct stable
yet naturally deformable banks. GAI is currently working on spring creek
projects in Idaho, Wyoming and Montana.

Allied Engineering Services, Inc.

Allied Engineering Services, Inc. (AESI) is a 11-year old employee-owned full
service civil engineering, geotechnical engineering, and surveying company
founded in 1996 by principals of three small specialty-engineering companies
who merged their wealth of experience and expertise to provide a wider array of
engineering services to our clients. Located in Bozeman, we are a 33-person
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firm, including nine licensed Professional Engineers and three licensed Land
Surveyors. AESI has completed numerous successful water resource projects for
both private and public entities, including flood control projects, floodplain
studies and mapping, fish passage design, stream restoration, bridge hydraulic
design, and flood conveyance corridor design.

DTM Consulting, Inc.

DTM Consulting, Inc. (DTM) is a Bozeman-based firm specializing integrating
technology and advanced data analysis techniques with natural resource
management. DTM was formed in 1997 to apply Geographic Information
Systems (GIS), remote sensing, precision GPS data collection, hydrologic
modeling, and digital data management techniques to environmental, natural
resource, and urban planning investigations. DTM personnel have backgrounds
in geomorphology, soils, hydrogeology, vegetation, and urban planning;
experience in the natural resources management, environmental consulting,
mining, and oil and gas industries; combined with strong GIS, GPS mapping,
remote sensing, database development, and programming skills. DTM has
worked with over 300 clients and completed numerous data compilations, natural
resource inventories and investigations, database design and implementations,
natural resource investigations, remote sensing projects, urban build-out studies,
land management plans, spatial analyses, and custom GIS applications for
industry, private, Federal, state, and local government clients. DTM also
provides data collection, analysis, management, and presentation support for
numerous small consulting firms that lack these capabilities. In addition, DTM
specializes in developing innovative database and GIS-based management tools
that assist in the collection, analysis, and presentation of natural resource and
planning data. These tools consistently save time and reduce client costs. DTM
is a business partner and authorized consultant for ESRI, Inc, the leading
producer of GIS software, and provides sales and support for ESRI products

Oxbow, Inc.

Oxbow, Inc. is a woman-owned business focused on stream restoration and water
resources consulting services. Oxbow works with land owners in developing
restoration strategies for impaired stream systems based on physical and
biological assessments, research into historic practices and condition, water
rights investigations and maximizing ecological potential. Martha Kauffman,
company principal, has worked extensively on prairie streams collecting
information on the hydrology, riparian condition, fisheries, channel
geomorphology, and historical water management of streams on little-studied
intermittent streams in northeastern Montana. She has also worked on numerous
spring creek restoration projects in Montana, Idaho and Wyoming in
collaboration with Gillilan Associates, Hoitsma Ecological and Applied
Geomorphology Inc.

Project Team Members

This section provides brief bios of the Project Team members. Table 2 shows a
list of these team members and a summary of their experience. Complete
resumes for each individual are compiled in Appendix I Team Resumes.
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Table 2. List of Project Team members and the duration of their experience.

Years
Years of Experience
Team Member Expertise Professional | on Projects
Experience Similar to
this RFP
Dale Miller, CPESC Stream Restoration I?e5|gn and 28 25
Implementation
Karin Boyd, PG Fluvial Geomorphlc Angly5|s and 19 19
Restoration Design
Todd Hoitsma Revegetation Des.|9n and 15 10
Implementation
Scott Gillilan Stream Restoration I:_)eS|gn and 23 18
Implementation
Paul Sanford, PE Hydrology and Hydraulic Modeling 10 10
Tony Thatcher GIS and Database Dt_avelopment and 14 14
Analysis
Martha Kauffman Stream Restoration I_De5|gn and 5 7
Implementation
Lois Gronseth CAD and Graphic Design 14 8
Kyle Thompson Surveying 25 25

Dale Miller, CPESC, Principal/Hydrologist (Mainstream Restoration)

Dale Miller, a Certified Professional in Erosion and Sediment Control, has over
25 years of applied experience in stream restoration. He has managed hundreds
of stream channel restoration, fish habitat improvement, and bioengineered
riverbank stabilization projects nationally. He has renaturalized stream channels
requiring creative channel design approaches that integrate flood control,
sediment management and riparian habitat with morphological and hydraulic
functionality. Dale has undertaken several complicated multi-million dollar
restoration projects. He has developed innovative techniques, such as an award-
winning bioengineered stream bank stabilization method successfully used on
dozens of projects. Dale has taught courses in process-based channel design, and
is adept at conveying complex technical concepts to lay audiences. He has raised
the bar of quality in a maturing industry by challenging the status quo and
pushing the envelope on new approaches. For example, his chapter entitled
Establishing a Standard of Practice for Natural Channel Design Using Design
Criteria was published in the award-winning book Restoration of Puget Sound
Rivers.

Karin Boyd, PG, Principal/Fluvial Geomorphologist (Applied
Geomorphology)

Karin Boyd, P.G., is a registered professional geologist (Wyoming PG-594), with
19 years experience in applied fluvial geomorphology. As a principal
geomorphologist for Applied Geomorphology, Inc., Karin specializes in
geomorphic assessment and development of process-based strategies for stream
and watershed restoration. Her professional experience stems from numerous
projects in which she has performed stream stability evaluations, geomorphic
evolution assessments, aquatic habitat evaluations, management alternative
feasibility development, channel design, and restoration planning. Karin has
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performed geomorphic/habitat assessments on a watershed scale to determine
channel response to human impacts, develop sediment TMDLs, and generate
restoration strategies and project prioritizations. Her primary professional
interests include interdisciplinary assessment of watersheds of the Northern
Rockies, development of feasible strategies for long-term resource management,
delineation of process-based river management corridors, and public outreach.

Todd Hoitsma, Principal/Plant Ecologist (Hoitsma Ecological)

With over 15 years of professional experience, Todd Hoitsma applies his
knowledge in ecological sciences, river restoration and land management to a
variety of project types and climates. Over the past 10 years he has been
responsible for implementing innovative riparian/wetland revegetation
techniques, managing stream restoration projects, and contributing to peer-
reviewed “current best science” stream restoration guidelines for the Washington
State Department of Fish and Wildlife. Todd is currently working as a liaison
between EPA enforcement staff and a large Wyoming ranch to restore damage
associated with Section 404 violations. His previous work experience consists of
8 years at Inter-Fluve, Inc., research with the Montana Riparian/Wetland
Association and the Oregon Nature Conservancy, and 1-2 years each at Land &
Water Consulting and Bitterroot Restoration Inc.

Scott Gillilan, Principal/Hydrologist (Gillilan Associates)

Scott Gillilan has been engaged in the aquatic restoration sciences since 1984 and
professionally consulting in the field for 18 years. His comprehensive
knowledge of river and stream landscapes reflects exposure to projects across the
US and an emphasis on Montana and the Intermountain West. He is the author of
numerous papers on natural channel design and restoration, international river
restoration standards, and floodplain management. He has experience with every
facet of surface hydrology and flood hazard analysis, water rights, salmonid
fishery enhancements, wetland design and construction, and land reclamation. A
principal focus of the last 7 years of practice has been in spring creek
environments. He seeks solutions that integrate optimized land management
strategies with principals of fluvial geomorphology, ecologic and social integrity,
and quality engineering practice. He has managed millions of dollars of design-
build river restoration projects on over 100 miles of channel.

Paul Sanford, PE, Principal/Hydraulic Engineer (Allied Engineering
Services)

Paul Sanford is a project manager and senior civil and hydraulic engineer with
extensive experience and expertise in hydrologic/hydraulic analysis, modeling,
and design; flood studies; and stormwater analysis, modeling, and design. He
has extensive experience applying HEC-RAS, HEC-HMS, HEC-2, Hydraflow
Storm Sewers, Culvert Master, FlowMaster, and employing ArcView 3.2 with
the HEC-GeoRAS extension to create geometry models for floodplain modeling
and to create flood inundation maps. Paul has worked on several public flood
studies involving over 20 river miles, as well as a publicly funded Flood Hazard
Mitigation Project on the Yellowstone River. He has also completed numerous
private flood studies with major involvement in all phases of the project
including surveying, base map preparation, HEC-RAS Modeling, and floodplain

mapping.
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Tony Thatcher, Principal/GIS and Database Specialist (DTM Consulting)

Tony Thatcher has a M.S. in Geography with 14 years experience in collecting,
analyzing and presenting spatial and non-spatial data using Geographic
Information Systems (GIS), Remote Sensing, CAD, GPS, and various other
digital techniques. Tony has participated in numerous environmental monitoring
and evaluations projects throughout North America where he has designed
custom data management applications. Tony’s strengths reside in his ability to
integrate diverse technologies, data, and software to create innovative solutions
to meet client needs. He has extensive experience in developing custom mapping
techniques, tools, and user interfaces for data management and presentation in
both GIS and database environments. These custom tools result in significant
cost savings, improved data management, and data quality for clients.

Martha Kaufman, Principal/Hydrologist (Oxbow)

Martha Kauffman completed her M.S. in 1999 with a thesis centered on the
interaction of groundwater and surface water in Montana streams. Since then she
has worked principally in the areas of natural channel design and restoration,
surface and groundwater hydrology, flood hazard analysis, prairie stream
research and restoration and environmental education. Prior to starting Oxbow
Inc. in 2005, she worked for Gillilan Associates, where she worked on design,
permitting and construction oversight of numerous stream restoration projects in
Montana, Wyoming and Idaho. She co-founded the Montana Outdoor Science
School in 1994 and has developed curriculum on topics including geology,
grasslands, and aquatic ecology. Previous work experience includes managing
the Clean Lakes program at US EPA Region X, transactional analyses, and
teaching English in Indonesia. She has a B.S. from Stanford University in Earth
Sciences.

Lois Gronseth, CAD Technician/Graphic Designer (Allied Engineering
Services)

Lois Gronseth provides a wide variety of technical drafting and illustration duties
for Allied Engineering Services. Her specialties include photo scanning, design
and manipulation of geologic, topographic maps, and aerial photographs for
displays and reports, Plat/Boundary and Certificate of Survey drawings, new
construction and as-built documentation, standard detail development, and road
volume calculations. She has training and experience in Micro-Station and
Descartes software packages utilized by Montana Department of Transportation.
Lois’s skills as a graphic artist are utilized frequently for development of display
presentations and graphic materials.

Kyle Thompson, LS, Surveyor, (Allied Engineering Services)

Kyle Thompson is the Co-Survey Department Head and Survey Crew Chief for
Allied Engineering Services. With 25 years experience as a land surveyor, he is
involved in land use design and construction projects from the initial scope
determination to final plan sheet production. He performs extensive coordination
with local governmental agencies, including planning, review of exemptions and
subdivision review. He conducts surveying involving boundary, topographic and
construction surveys, utilizing both GPS and conventional instrumentation. He is
responsible for the preparation of Subdivision Plats, Certificates of Surveys and
topographic maps. His responsibilities also include post processing GPS field
data, down loading data from controllers using TDS software, and uploading data
into Land Development System for engineering design work.

Section 4-8 June 19, 2007



Project Descriptions

The following are descriptions of projects recently undertaken by members of the
Project Team. Photos are included to show before and after conditions, as
appropriate. Collectively, our Project Team has completed hundreds of projects
in Montana and across the United States. Table 3 lists some of these projects.

Black Bull Run Stream and Wetland Restoration, Bozeman, MT (Allied
Engineering and Mainstream Restoration)

The Black Bull Subdivision and Golf Course Development, currently under
construction, includes reclamation and permitting for multiple streams, ditches
wetland complexes and irrigation lake development. Historic grazing and feedlot
operations along streams typically resulted in wide straight channels, lacking
pool habitat and limited bank vegetation. Ferguson Creek restoration, completed
in Phase 1 of the project, included wetland delineation, functional assessment,
collection of relevant data from impaired stream and a reference reach, and
restoring typical riparian functions along the stream. Construction included
floodplain construction, restoration of meandering pool riffle complexes based on
reference reach data as well as establishment of wetland vegetation along stream
banks and adjacent wetlands. Native on-site sod material was salvaged and
utilized to provide immediate bank stabilization and fish/wildlife habitat. Much
of the success criteria were accomplished very quickly along the stream with
noted increase in fish numbers and wildlife nesting and use.

Stone Creek Fish Habitat Enhancement, Dillon, MT (Mainstream

Restoration)

The Stone Creek Fish Habitat Enhancement Project involved an 8,500 foot-long
reach of the main stem of Stone Creek, which exhibited impacts due to increased
sediment supply and lack of channel diversity. The primary objectives were to:
improve the aquatic habitat complexity (primarily by providing depth and cover
for survival of adult fish during low flows in late summer and throughout
winter); increase riparian health; improve channel stability; and increase the
distance between the road and the creek where they were immediately adjacent.
Mainstream Restoration’s design philosophy was based on encouraging or re-
creating fluvial and ecological processes in the channel and floodplain. In
steeper B-type channels, rocks were placed to provide roughness elements that
encouraged pool formation through local scour. In the flatter meadows with E-
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Table 3. A selection of some of the numerous projects undertaken by the Project Team, located in Montana and across the United States

Project ProJe:ct Project Description Client Name Client Contact Info Dates_; of Team
Name Location Service | Members
Assisted WDF&W with implementing training Michelle Cramer, P.E.,
Integrated classes for the Integrated Streambank Washington Habitat Program,
Streambank Sate of Protection Guidelines (ISPG). Selected because | Department of Environmental 1999- Dale Miller
Protection Washington |the firm's principal, while with another firm, lead Fish and Engineering Services, 600| 2004
Guidelines a multi-disciplinary project team to revise, Wildlife Capitol Way N, Olympia,
rewrite, edit and finalize the ISPG. WA 98501, 360-902-2610
Pend Oreille Prepared a public-use guidance document for Washington Jeff Lawlor, 2315 N.
River Bank | Pend Oreille | WDF&W for riverbank stabilization along the 54- | Department of | Discovery Place, Spokane | 2006- Dale Miller
Stabilization | County, WA mile long Box Canyon Reservoir of the Pend Fish and Valley, WA 99216, 509- 2007
Guidelines Oreille River. Wildlife 892-1001 x321
Joe Pomroy, P.E., Senior
. Undertook a site assessment, developed fish | Incline Village | Engineer, Public Works .
Third Creek . o B R . L Dale Miller,
X Incline passage criteria, created a hydraulic model, General Engineering Division, 1220| 2003-
Fish Passage . ; g X Paul
Improvement Village, NV designed channel reconstruction at 5 culvert Improvement | Sweetwater Road, Incline| 2004 Sanford
P removals, and prepared plans and specifications. District Village, NV 89451, 775-
832-1269
T e o™ | iy o st
Boggy Creek Austin, TX | restoration, and prepared a conce tugl design Watershed Michael P. Kelly, P.E., P.O; 2005- Dale Miller
Restoration ! ! p p_ i p 9 Protection Box 1088, 512-974-6591 | Present
plan. Currently preparing designs for 4,500 feet
- . Department
of channel reconstruction/relocation.
Dutchman Evaluated fish barrier site feasibility, surveyed Fish. Wildlife Lee Nelson, 415 South Dale Miller,
Creek Fish Clancy, MT | the preferred site, and prepared a conceptual anc,j Parks Front St., Townsend, MT, Paul
Barrier design plan. 59644, 406-495-3866 Sanford
Whites Gulch Canyon Evaluated ﬁsh_barrler site feasibility, sgrveyed Fish, Wildlife Lee Nelson, 415 South 2007- Dale Miller,
Fish Barrier Ferry. MT the preferred site, developed a hydraulic model and Parks Front St., Townsend, MT, Present Paul
\i and prepared conceptual designs. 59644, 406-495-3866 Sanford
Undertook a geomorphic assessment of Lake Amy Green, PE, Dept of
Lake Forest . X . R
Erosion Forest and Polaris Creeks, a pair of springs and a Public Works, Tahoe
Tahoe City, | major wetland complex. Provided assessment, Design Division, 10825 2004- )
Control . I Placer County . R ) Dale Miller
Protection CA alternatives development and preliminary Pioneer Trail, Suite 105, | Present
Project stream restoration design. Final design will Truckee, CA 96161, 530-
) occur in 2007. 581-6234
Underwood Conr?Zt;is)fmootfhee%:ltm:elzgzry cljs:lsg;na:jnd Milwaukee Dave Fowler, Project Dale Miller,
Milwaukee, p P . P yp Metropolitan | Manager, 260 W. Seeboth| 2004- R !
Creek specifications for removal of concrete channel . Lois
RO WI S Sewerage St., Milwaukee, WI 53204, Present
Rehabilitation lining in 5,000 feet of channel. Currently Gronseth
. X . Department 414-277-6368
preparing final designs.
. . . Todd Palmeter, Planner,
Whitewater - . Undertook a geomorphic assessment and Hamilton X
. Cincinnati, . . 10245 Winton Road, .
River Bank prepared conceptual designs for riverbank County Parks | .. ~. . 2004 Dale Miller
Stabilization OH stabilization District Cincinnati, OH 45231, 513
) 728-3551 x 282
Mitchell Undertook a geomorphic evaluation of existing Bob Lane, Chief Legal
Slough Expert| Hamilton, data of about 10 miles of river and slough. Fish, Wildlife Counsel, 1420 Sixth 2003- Dale Miller
Witness MT Assisted with exhibit preparation. Provided and Parks Avenue, Helena, MT 2005
Services expert services during hearings. 59620, 406-444-4045
Kelly J. O'Neill, Resident
Undertook a geomorphic assessment of a mile of] u.s. Agent in Charge, Criminal
severely impacted channel as part of a criminal | Department of | Investigation Division, US
Teton Creek | Drigas, ID violation of the 404 Act. Prepared an Justice and Environmental Protection | 2005- Dale Miller
995, assessment report, provided expert witness Environmental | Agency, U.S. Attorney, 2006
services, developed a restoration plan, and Protection 800 Park Blvd, Suite 600,
provided assistance with the sentencing phase. Agency Boise, ID 83712, 208-334
1146
East Fork Undertook a streambank stability assessment of Paul Pugsley, USDA
Carson River | Gardnerville 2 miles of river. Assisted with preparation of | Carson Valley Service Center, 1702 Dale Miller,
Bank NV | plans and specs for stabilization of 800 feet of | Conservation | County Rd., Mindon, NV 2006 Lois
A bank and diversion with grade controls and District 89423, 775-782-3661 Gronseth
Stabilization !
bendway weirs. x112
Kinnickinnic Contributing to the preliminary design and Milwaukee Dave Fowler, Project
R Milwaukee, preparation of permit ready plans and Metropolitan | Manager, 260 W. Seeboth| 2007- .
River [P . Dale Miller
Rehabilitation WI specifications for removal of concrete channel Sewerage St., Milwaukee, WI 53204, Present
lining in 12,000 feet of channel. Department 414-277-6368
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type channels, large woody material was installed to provide the impetus for pool
and cover creation. We acquired all permits, and managed all aspects of
construction. Lastly, we undertook monitoring of the channel for one year
following construction as required by the regulatory permits for the project.

German Gulch Fish Barrier Design, Anaconda MT (Mainstream
Restoration and Allied Engineering)

German Gulch supports a population of genetically pure westslope cutthroat
trout, a species of special concern. Because historic mining activities in the Butte
area have degraded water quality in Silver Bow Creek, this cutthroat population
has been physically isolated from introduced fish species. Mainstream
Restoration designed a fish barrier to prevent the migration of rainbow trout from
the restored Silver Bow Creek into German Gulch. We used fish swimming and
leaping criteria, basin hydrology, and a hydraulic
model to evaluate alternative configurations. We
designed a stable structure that met fish
impedance criteria at different design flows and
we prepared plans and specifications.

Figure 8. Plot of water velocity and depth at the 10-yr recurrent flow for structure
heights of 4, 5, 6, and 7 feet, based on data extracted from the HEC-RAS model.
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Stevens Slough Restoration, Glen, MT (Gillilan Associates)

Gillilan Associates was retained by a private landowner to design, permit and
construct a channel restoration project on 1,800 feet of a heavily silted slough,
formerly a side channel to the Big Hole River. Implementation required novel
and creative uses of onsite materials to narrow and re-shape the channel due to 3-
4 feet of fine sediments existing in-place.

Cave Gulch Watershed Improvement, Canyon Ferry, MT (Mainstream
Restoration and Allied Engineering)

Historic placer mining activities had altered the channel and riparian zone
throughout the watershed, resulting in shafts, drains and mounds of overburden
susceptible to erosion. Following the Cave Gulch fire of 2000, debris flows and
floods occurred in the upper basin. Consequently, residences and businesses
located at the lower reach of Cave Gulch suffered damage from uncontrolled
floodwaters and sediments. An indistinct ephemeral channel between the
buildings was downcut into a series of incised gullies, undermining utilities,
foundations and exposing septic drain fields. An emergency response action was
implemented by nine federal, state, and local agencies. Mainstream Restoration
led the watershed and channel geomorphic assessment, alternative identification,
channel design and assisted with preparation of a construction-ready plan set.
The work—from site assessment and surveying to design and completion of a
construction-ready plan set—occurred on a fast-track schedule and was
completed in just two months.
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Fox Creek Restoration Project, Driggs, ID (Gillilan Associates)

Gillilan Associates served as project manager/lead designer and construction
supervisor a on comprehensive channel and riparian restoration project on 35 cfs
spring creek which is the principle Yellowstone cutthroat trout spawning
tributary to Teton River. We permitted and implemented the project by
narrowing and planting over 6,000 willows, shrubs and trees on 6,500 feet of
channel. The project included fund raising and co-operative work with over 5
government and non-profit groups.

Rio Grande Bank Stabilization, Pueblo Santa Anna, NM (Hoitsma
Ecological

Hoitsma Ecological served as technical consultant for the Pueblo Santa Ana on
several Rio Grande restoration projects intended to prevent reach-based incision,
restore floodplain function, and improve habitat. We developed and
implemented techniques involving the use of dense willow plantings and
biotechnical banks. We addressed willow survival issues related to deep water
tables, drought and high sediment load. We developed plans for collection,
storage, and installation of 50,000 12-15 foot long willow cuttings in variety of
creative configurations with and without erosion control fabric. We provided
designs, specifications, and construction supervision for over 6,000 lineal feet of
biotechnical bankline.
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Beaver Creek Restoration Design, York, MT (Mainstream Restoration and
Allied Engineering)

As part of a multi-firm team, Mainstream Restoration contributed to the design
for restoration of a significant spawning tributary to the Missouri River. Due to
chronic incision and loss of riparian vegetation, habitat quality within the channel
was considered poor. Furthermore, there was a lack of connectivity between the
channel and floodplain. Portions of the lower project reach were ephemeral due
to seepage loss. Mainstream Restoration developed restoration alternatives,
based largely on regional reference reaches. We prepared a feasibility
assessment, detailing the components and costs for four alternatives. The
alternatives included lowering the surrounding ground surface (to reconnect the
floodplain) and meandering the channel within the enlarged floodplain. Finally,
Mainstream Restoration assisted with the preparation of draft final plans and
specifications.
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Yellowstone River Cumulative Effects Study, Yellowstone River Corridor,
Montana and North Dakota (DTM Consulting and Applied
Geomorphology)

DTM Consulting partnered with Applied Geomorphology on several project in
support of assessing the cumulative human impacts on over 500 miles of the
Yellowstone River from Gardiner to the confluence with the Missouri River.
This ongoing project includes a variety of activities ranging from GIS data
compilation, to analysis and to presentation. Specific fields of study included
characterizing existing and historic channel form and identify representative
reaches for detailed investigations in succeeding phases of the Yellowstone River
cumulative effects investigation. This work forms the basis for assessing the
geomorphic, riparian, avian, fisheries and wetland evolution of the river and
determines how changes to the river are related to both natural processes and
human impacts. The project required the development of an innovative GIS-
based inundation model to accurately delineate the functioning river corridor and
to identify areas isolated by transportation infrastructure, as well as an ongoing
effort to generate Channel Migration Zone maps for the entire corridor.
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Jackson Creek Channel Relocation, Bozeman, MT (Gillilan Associates)

Gillilan Associates was retained by a landowner who had constructed a dwelling
inside of the local zoning districts new building setback limits. In addition to the
home being to close to the creek, the channel was highly erosive with vertical 5-6
high outside banks. After consultation with the local planning department and
Conservation District on how best to resolve the situation, GAI designed,
permitted and constructed 700 feet of new channel in a formerly beaver dam
dominated floodplain channel relic.
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Vegetation Change and Impacts to the Annual Water Budget, Big Hole
River, Montana (DTM Consulting)

The Vegetation Change and Impacts study provided research and analysis on
upland vegetation change over time in the upper Big Hole River watershed. The
primary goal of the study was to assess the impact of vegetation change, with a
focus on conifer encroachment, on the availability of water for instream flow and
irrigation. Also included were recommendations for forest management that
could improve steam flows. Ultimately, the processes of vegetative succession,
fire, insect infestation and disease in the Big Hole River watershed were found to
be consistent with processes occurring throughout the Northern Rocky
Mountains. This study utilized the SWAT (Soil Water Assessment Tool) to
model the impacts to the water budget resulting from the changes in vegetation.
SWAT is a daily time step model that creates simulated hydrographs from a set
of input data such as vegetation, soils, and
climate. DTM Consulting addressed five
primary tasks by this study: 1) map historic
and current vegetation conditions for
selected sub-watersheds in the upper Big
Hole River watershed; 2) assess the
changes in vegetation between the historic
and current periods; 3) Assess the impacts
to the water budget resulting from the
changes in vegetation; 4) propose causes
for the changes in both vegetation and
water yield; and 5) make management
recommendations to mitigate any impacts.

Jackknife Creek Ranch Restoration, Etna, WY (Gillilan Associates)

Gillilan Associates conducted a property aquatic resource assessment of a heavily
impacted ranch in NW Wyoming and provided a plan for fund raising, design,
and implementation of aquatic restoration activities. With the resource
assessment completed, we successfully solicited approximately $60,000 towards
a $95,000 total project that involved reactivating 2,000 feet of an anabranch
channel of the Salt River that had been truncated by a levee in the early 1960's
and to re-meander a previously straightened 2,500 reach of a freestone creek.
Matching funding was gained through NRCS and the State of Wyoming habitat
programs.
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Wind River Restoration, Crowheart, WY (Hoitsma Ecological)

Hoitsma Ecological managed this project for a large ranch to resolve a Section
404 violation (un-permitted gravel mining/illegal channel activities on 3,000 feet
of the Wind River) and comply with EPA enforcement demands. We developed
restoration/remediation alternatives, site plans, and bank stabilization details that
considered ranch concerns and met EPA requirements. We supervised the
construction phase that involved removal of over 5,000 cubic yards of un-
permitted berm to restore geomorphic function of the Wind River and installed
over 15,000 deep-planted cuttings. We achieved monitoring success criteria and
EPA project approval after 3 years of vegetation and bank stability monitoring (2
years ahead of schedule).

Rosewood Creek Geomorphic Assessment and Restoration, Incline

Village, NV (Mainstream Restoration)

Mainstream Restoration undertook the Rosewood Creek Study to characterize the
geomorphic and riparian condition of a 1.4-mile reach located midway within the
watershed. About half of this reach is unstable due to early-stage channel
incision and is a major contributor of g , '

sediment to Third Creek and Lake '
Tahoe. Other stream segments within
the study reach have been armored
with rock along the bank margins or
with grade controls. The geomorphic
and riparian assessment included tasks
to qualitatively and quantitatively

describe the fluvial conditions
and the vegetative community
structure. Study components
included: estimating flood
frequencies; surveying the
channel profile and floodplain-
wide cross-sections; modeling
hydraulic conditions; sampling
streambed and bank sediment;
estimating sediment transport
and characterizing the riparian communities using vegetation transects. Potential
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future sediment delivery to the lake was estimated by comparing the existing and
anticipated post-incision channel geometries where incision was a dominant
process. Stream environment zone restoration opportunities and constraints were
identified. Potentially applicable channel and floodplain restoration measures
were identified and prioritized.

Snowflake Spring Creek, Gallatin Gateway, MT (Mainstream Restoration
and Allied Engineering Services)

Mainstream Restoration undertook the planning, alternatives evaluation and
conceptual design for the development of a 6,000-foot long spring creek along
the West Gallatin River using 12 cfs of spring flow. We undertook a geomorphic
assessment and created a hydraulic model of the river to estimate river stability
and the effects of flood inundation. We developed conceptual designs that
included a design report and preparation of a 30%
plan set outlining channel details, geotechnical
requirements, and methods to establish aquatic and
terrestrial vegetation. ; -
We estimated
material quantities
and construction
costs. We also designed and implemented a 1-
year study to ascertain the effects that might
result to the fisheries of the West Gallatin River
from the implementation of this project.

Pool Cross-Section

Hamilton Spring Creek, Twin Bridges, MT (Mainstream Restoration)

Hamilton Spring Creek has the potential to be an important Jefferson River
brown and rainbow trout spawning tributary. Mainstream Restoration undertook
an assessment of 1.5 miles of spring creek and irrigation ditch system, and
prepared conceptual designs for fish habitat enhancement on 4,440 feet of the
spring creek. The principal restoration activity involved excavating the fine
sediments out of the stream channel and replacing them with gravels. Additional
efforts included narrowing the stream channel, creating or enhancing pools,
stabilizing stream banks, and revegetation of disturbed areas. We prepared a
Design Report and conceptual plans which served as a basis for acquiring
funding and stakeholder consensus.

Contract Management

Contract Management

Dale Miller with Mainstream Restoration will manage this contract. Mainstream
Restoration is a one-person firm. Dale prides himself on being readily accessible
to clients and colleagues. In addition to office phone and e-mail, he is set up to
receive 24/7 voice, e-mail and internet communication when not in his office via
his laptop computer and Palm Treo 650®. All contractual correspondence and
invoicing will originate from the offices of Mainstream Restoration.

We will assign project managers to individual projects generated through the
Qualified Vendor List based on best fit with the technical requirements of the
project, the client’s needs and personnel availability. Every key member of the
Project Team is a principal of their firm, and can readily manage stream
restoration projects through this contract. In fact, due to our Project Team
structure, we are able to manage multiple projects at one time with multiple,
qualified project managers.
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Facilities

The offices of Mainstream Restoration are located in an historic building on
Main Street in Bozeman. The offices of Applied Geomorphology, Hoitsma
Ecological and DTM Consulting are located in the same building at 211 North
Grand, two blocks off Main Street. The offices of Oxbow and Gillilan Associates
and Oxbow are located two and three blocks off Main Street, respectively. The
offices of Allied Engineering Services are not downtown, but are located within a
few minutes of the other Project Team Members. The point is that most of us are
located within walking distance, some as far as just down the hall. Our proximity
means that face-to-face communication between team members is almost a fluid
as if we were all located in the same office.

All the firms that comprise the Project Team utilize a high-speed internet
connection. Allied Engineering Services and DTM Consulting maintain an .ftp
site that can be used to archive and distribute electronic materials and to facilitate
the exchange of information between Project Team members and out clients.

Allied Engineering Services is located in a 10,000 square-foot modern office on
the south side of Bozeman. Our building contains offices and workspace for up
to 50 employees as well as a lab for soils testing. We are equipped with up-to-
date computers and production equipment including color laser printers and a
color laser plotter/scanner for full-size plan sheets. Our survey department is
capable of fielding three GPS crews and two conventional survey crews. We
have state of the art software for water resources design and analysis including
HEC-RAS, HEC-GeoRAS, HEC-HMS, HEC-GeoHMS, ArcView 9.2, AutoCAD
Civil 3D, Culvert Master, FlowMaster, as well as a number of custom
spreadsheet programs.

DTM Consulting routinely produces report, presentation, and field maps and
graphics for its in-house projects, as well as teaming with various other firms to
expand their capabilities in GIS development, analysis, and presentation. We
maintain 5 GIS workstations capable of GIS analysis and graphics production.
These systems are networked to multiple servers that store detailed project
information and base data for much of the western US. Output devices include
an HP1055CM E-sized color plotter and an HP5500 color laser printer capable of
two-sided printing up to 11x17 inches. DTM maintains licenses of ESRI ArcGIS
9.2 GIS software, along with most of the ESRI extensions. We utilize AutoCAD
for CAD services. Additionally, we routinely use Adobe Photoshop, Illustrator,
Page Maker, Acrobat, Corel Draw, and Front Page for various project needs.

DTM often relies on field-collected information as input for GIS analysis and
maps. To help facilitate this requirement, DTM owns a Trimble Pathfinder Pro
XRS sub-meter GPS receiver with an Omnistar real-time differential GPS
subscription. This is used in conjunction with Trimble Pathfinder Office,
Terrasync, and ArcPad (ESRI) software. Additionally, we have two laptop
computers and one Compaq handheld computer available for field mapping
efforts.

Relationship with Fish, Wildlife and Parks

Dale Miller, with Mainstream Restoration, has a long working relationship with
agencies in the State of Montana. Over the last 15 years, he has provided Fish,
Wildlife and Parks and the Conservation Districts (through the Montana
Department of Natural Resources and Conservation) assistance with technical
and 310 Permit-related issues. In the last 5 years, he has worked with Area
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Biologists and Conservation District in over 18 Counties. Over this time, he has
established a reputation for credible, quality work provided in a timely manner.

Most members of the Project Team have worked extensively and have developed
working relationships with Conservation Districts in Montana, the Montana
Department of Environmental Quality, the Natural Resource Damage Program,
the U.S. Army Corps of Engineers, U.S. Forest Service, U.S. Environmental
Protection Agency, local floodplain administrators, the Federal Emergency
Management Agency, and the U.S. Department of Justice. We bring to this
contract our reputation for quality work founded in good science, our high level
of credibility, and our established working relationships. With this experience
we bring the leverage to design, implement and permit restoration and
enhancement projects efficiently and effectively.

SUBCONTRACTORS
Equipment Operators

We have identified three heavy equipment contractors with whom we have
worked over the years. All have excellent reputations for their extensive work
undertaking stream and wetland restoration in Montana. The equipment rates for
these contractors are listed in Appendix 2 Contractor Equipment and Rates.

R.E. Miller and Sons, Dillon, MT

R.E. Miller is a full-service excavating firm located in Dillon, Montana, serving
western Montana for over 38 years. Early on, the company employed a qualified
staff of dozer and dragline operators, completing numerous irrigation and water
storage projects around the Dillon area. As the company grew, it expanded into
road construction and site development and currently employs approximately 30
full time employees. The company continues to provide traditional excavating
and construction services to both the private and public sector, with natural
resource enhancement accounting for approximately sixty percent of their annual
contracts. Resource enhancement work has included river restoration, fish
habitat improvement, stream bank stabilization, pond construction, and wetland
construction. The remainder of their workload is in irrigation, road construction,
and site development.

Experienced Staff: Working in and around water requires a high degree of
ingenuity, adaptability, and experience. R.E. Miller and Sons has an outstanding
reputation for providing quality construction and excavating services, and their
strength lies in the skill and experience of their qualified staff, who are adaptable
and flexible to the needs of their clients. The management staff continues to
develop their knowledge of fluvial systems through professional symposia
(Applied Fluvial Geomorphology/Wildland Hydrology Consultants and Living
With Fluvial Systems/Dr. Donald R. Reichmuth) and independent research, and
their operators have completed diverse projects related to fluvial systems and
reclamation.

Project Experience: The company has completed the construction of over fifty
ponds, several miles of stabilization on the Madison, Beaverhead, Ruby,
Jefferson, Big Hole, Red Rock, and Gallatin Rivers, and trout habitat structures
and improvements throughout southwestern Montana. They have also completed
natural resource enhancement projects in Western Montana, Northern Idaho, and
New Mexico. The company has completed projects with Inter-Fluve, Inc., Joe
Urbani and Associates, Kingfisher Inc., PBS&J, and Donald R. Reichmuth.

Section 4-20 June 19, 2007



Mainstream Restoration, Inc.

Capabilities: R.E. Miller has worked with a variety of stream forms and
designed channels, and have constructed spawning channels, bridges, fish traps,
fish screens, and waterfowl habitat structures. They own two track trucks which
allow them to complete river, pond, and wetland work with less impact to
vegetation. The company also specializes in seeding and landscaping equipment,
and numerous hand tools specifically designed for the intricacies of riparian
construction. They have developed innovative techniques and specialized
equipment for the installation and maintenance of erosion control fabric. In
addition, they have installed a variety of pond liners and geotextiles. The diverse
nature of their construction services has enabled them to develop skills not
commonly found in the industry. Their operators combine experience with
innovation when completing enhancement work.

StreamWorks, Inc., Lincoln, MT

Richard Thumma and Becky Garland, owners of Stream Works, Inc., are based
in Lincoln, Montana. Their construction company has more than 25 years
experience in stream restoration, fish habitat improvement, wetlands
enhancement, road construction, reclamation, bridge building and irrigation
systems. Richard is an experienced excavator operator and has become a leader
in the specialized field of stream restoration. Stream Works provides a cost-
effective product by using locally available natural materials and incorporating
landowner’s management objectives. Our clientele includes private individuals,
nonprofit conservation organizations, and local, state and federal agencies.

Stream Restoration. Stream Works, has restored many miles of streams and
rivers throughout the northwest. Since 1988, we have completed more than 100
stream restoration, riparian and fish habitat improvement projects, including full
stream restoration, alternative stream bank stabilization, fish ladders, and vortex
rock weirs. We understand the importance of the information gathered on
hydrology, channel geometry, channel bed form, and surrounding land uses.
Correct application of the competent project design will result in a successful
restoration project. In addition to our in-depth experience, the owners of Stream
Works have completed Dave Rosgen’s Applied Fluvial Geomorphology
Seminar, in Pagosa Springs, CO and completed dozens of projects.

Fish and Aquatic Enhancement. Following strict attention to design detail allows
Stream Works to implement effective fish and aquatic habitat improvements that
take into consideration the complex nature of aquatic conditions. The proper
placement of pool and riffle sequences coupled with riparian vegetation, woody
debris and overhead cover enhances spawning and rearing habitat. A precisely
constructed stream will exhibit a balanced range of hydraulic, geomorphic and
biological parameters resulting in habitat diversity and stream stability.

Wetland Enhancement. Building dikes and dams for wetlands, wetland
enhancements and ponds has been a part of our jobs over the last 20 yrs. From a
drained wetland, to an old oxbow in the landscape we know what to look for and
have designed and constructed many wetland projects.

Structural Practices. Stream Works has a varied background in bridge design
and construction, installation of culverts, irrigation structures and off stream
water facilities, as well as roads.

Reclamation. Stream Works’ owner Richard Thumma has been involved as an
operator and also as project foreman on several abandoned mine reclamation and
exploration phase reclamation projects.
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References:

Paul S. Roos Hank Goetz

3019 Old Pond Road Blackfoot Challenge

Missoula, MT 59639 PO Box 103

406-549-6130 Ovando, MT 59854

Paul Callahan 406-793-3900

PBS&J Land and Water Sue McNeal

Cedar St. Partners for Fish and Wildlife Program
Missoula, MT 59801 USF&W Service

406-721-0354 Helena, MT 59401

406-449-5225 ext 209

Projects Completed:

Bobtail Creek, Libby, MT. Lincoln County CD. Fish habitat
improvement, bank stabilization, channel reconstruction, bridge
construction, culvert replacement and installation.

Harvey Creek, Bearmouth, MT. Fish Wildlife and Parks. Bank
stabilization, fish habitat improvement, installation of rock weirs,
channel reconstruction, install irrigation headgate.

Marias River Golf Course Bank Stabilization, Shelby, MT. Bank
stabilization including the installation of rock vanes, sloping. erosion
control cloth and seeding,

Nevada Spring Creek Partners, Helmville, MT. Fish habitat
improvement, channel reconstruction and construction, wetland
enhancement and construction, bridge and culvert construction and
installation.

Hairpin Ranch, Jackson, MT. Constructed wetland ponds, stream
restoration, fish habitat improvement, landscaping, road improvement
and construction, bridge construction and installation.

Nevada Spring Creek Partners, Helmville, MT. Fish habitat
improvement, channel reconstruction and construction, wetland
enhancement and construction, bridge and culvert construction and
installation.

Stimson Lumber Co., Bonner, MT. Bridge installation and road
improvement.

Yellowstone Mountain Club, Big Sky, MT. Wetland enhancement.

Bobtail Creek, Libby, MT. U.S. Forest Service. Fish habitat
improvement, stream restoration and bank stabilization.

Hairpin Ranch, Jackson, MT. Constructed wetland ponds, stream
restoration, fish habitat improvement.

Kleinschmidt Creek, Ovando, MT Montana Department of
Transportation, Fish, Wildlife and Parks, U.S. Fish & Wildlife Service.
Wetland mitigation, fish habitat improvement.

Upper Blackfoot River, Lincoln, MT. Bank stabilization.

Deep Creek, Choteau, MT. Stream restoration and fish habitat
improvement.

Mainstream Restoration, Inc. Section 4-22 June 19, 2007



Mainstream Restoration, Inc.

Shields River Stabilization and Habitat Enhancement, Park County CD,
MT. Stream restoration, fish habitat improvement and bank stabilization.

Ronan Spring Creek, Ronan, MT. Les Everts, The Confederated Salish
& Kootenai Tribes of the Flathead Nation. Stream restoration.

Big Blackfoot River, Lincoln, MT Jim Root, Owner. Bank stabilization
using root wads, tree revetments, and rock veins.

Elk Creek, Augusta, MT. USF&W Service. Stream restoration, bank
stabilization, fish habitat improvement and construct some new channel.

Spring Creek on Gallatin River near Manhattan, MT. Stream restoration,
bank stabilization, fish habitat improvement, and install water control
structure for wetland enhancement.

Rowe Excavation, Dillon, MT

Kelly Rowe, the owner of Rowe Excavation, has been restoring streams and
wetlands for over 15 years. He started as an excavator operator and learned the
subtleties of reconstructing natural systems. Since that time he has grown his
business into one with 14 full-time and up to 5 seasonal employees and over 2
million dollars worth of equipment. They have their own fabrication and repair
shop, which allows fast material production and delivery.

Rowe Excavation’s specialty has always been stream and wetland restoration.
Rowe Excavation has worked with a variety of natural resource design
consultants implementing restoration projects, and as such, brings a variety of
different ideas to a project. The equipment utilized by the company is geared
towards restoration of wet environments, and includes excavators with thumbs,
low ground-pressure bulldozers and tracked dump trucks among more standard
heavy equipment.

The following is a list of projects completed by Rowe Excavation:

Warm Springs Creek

Upper Willow Creek

Big Springs Channel

Parsons Slough

Kids Pond in Townsend

Kids Pond in Whitehall

Rock Creek, tributary of the Big Hole River
Lost Creek, Upper Reach

Lost Creek, Lower Reach

Madison River Spawning Channel

Fox Creek, Driggs, ID

Jackknife Creek, Salt River, WY

Deep Creek, tributary of the Big Hole River
Fish Trap Creek, tributary of the Big Hole River
Toston Wetland

Silver Springs, Sheridan

Beaverhead Spring Creek, Twin Bridges

Stone Creek, Dillon

Muddy Creek Fish Barrier

Grayline Habitat Enhancement, Big Hole River
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Revegetation Specialists

Hoitsma Ecological, Inc. provides revegetation implementation services. As
such, we have not identified an additional revegetation subcontractor.
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SECTION 5: COST PROPOSAL

This section provides rates for projects that would be undertaken through this contact (Table 4).

Table 4. List of hourly rates for personnel and equipment.

PRICE SHEET

MAINSTREAM RESTORATION, INC. PROJECT TEAM

JoB TITLES PERSONNEL RATE ($/HOUR)
Hydrologist Dale Miller, CPESC $90
Fluvial Geomorphologist Karin Boyd, PG $80
Plant Ecologist/Vegetation Specialist Todd Hoitsma $80
Hydrologist Scott Gillilan $90
Hydraulic Engineer Paul Sanford, PE $115

GIS and Database Specialist Tony Thatcher $90
Hydrologist Martha Kauffman $65

CAD Technician/Graphic Design Lois Gronseth $75
Surveyor Kyle Thompson, LS $95
Technician/Engineer Intern $65-$70
Clerical $35
EQUIPMENT RENTAL RATE ($/HOUR)
GPS $25

Total Station $13

ATV $15
TRAVEL-RELATED EXPENSES

Mileage All travel-related reimbursements will be based on
Lodging allowable state travel rates

Meals
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SECTION 6. EVALUATION PROCESS

Mainstream Restoration, Inc. understands and will comply.
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APPENDIX 1. TEAM RESUMES






APPENDIX 2. CONTRACTOR EQUIPMENT AND
RATES



	SPB07-1378O-A_0
	Mainstream Proposal



